
Form D 
Design-Builder Question Request 

 

RFQ (September 14, 2018) D-1 Design-Build Project 

 

 

 

PROJECT:   US-64 (SR-40) Bridge over Ocoee River, Polk County 
 

DB CONTRACT No.: DB1802 DATE: 10-1-18 
 

Question 

Number 

RFQ Section No. Question Reserved for Agency Response 

!-1 

 Is a Traffic Engineering Manager necessary for 
this project as prescribed on page 13 of the RFQ, 
or was that inadvertently left from a previous 
RFP? 

Yes, it is required. 

1-2 

 Will TDOT be supplying any existing conditions 
survey data? 

The Survey will be posted on the website. 

1-3 

 Will TDOT be supplying any geotechnical data 
(borings logs, soil characteristics, etc.)? 

The Report will be posted on the website before releasing 
the RFP. 

1-4 

 Has archaeological testing already been 
conducted?  If so, when will the findings be 
available? 

The Report will be posted on the website before releasing 
the RFP. 

1-5 

 Will there be a 30% complete set of plans 
indicating the preferred alignment so as to keep 
within the environmental study boundaries? 

The functional plans will be posted on the website within 
the environmental study boundaries before releasing the 
RFP. 



Form D 
Design-Builder Question Request 

 

RFQ (September 14, 2018) D-2 Design-Build Project 

 

 

 

Question 

Number 

RFP Book No. and 

Section ID 

Question Reserved for Agency Response 

1-6 

 There seems to be quite a bit of time between 
notification of short-listed teams (on November 
16, 2018) and the issuance of the RFP (March 22, 
2018).  What is the cause for the delay in 
beginning the RFP process? 

 

The RFP is pending on the approval of the Environmental 
Document. 

1-7 

 And additionally, we’d really like to have a better 
feel for what level of surveying and geotech will 
be needed prior to finalizing our budget for the 
RFP phase.  

All the information will be available before releasing the 
RFP. 

 

   

 

   

 

   

 


